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1 GENERAL 

This document describes the various documents/drawings which shall be submitted by the Contractor 
for Owner/Consultant’s in various categories as given in table. 

Owner/Consultant‘s Approval / review shall be limited to critical documents and to verify compliance 
to the major requirements of the tender documents. However, it shall be the Contractor’s 
responsibility to ensure full compliance to the tender requirements, all applicable statutory 
requirements, codes and standards and to fulfill the performance requirements as specified in 
various clauses of the tender documents. Owner/Consultant‘s Approval / review shall not relieve the 
Contrator of these obligations. 

Prior to submitting the documents the Contractor shall provide declaration of compliance to the 
tender requirements. The declaration shall list the tender documents referred in preparing/checking 
the document. 

In case of re-submission of any document, Contractor shall submit “Comment Resolution Sheet“ 
clearly mentioning the Owner/ Consultant comment and resolution adopted. 

 

2 DISCIPLINE-WISE LIST OF DOCUMENTS  

2.1. GENERAL 

Sr. 
No. 

 

Description 

 

 

 

Documents 
required 
with bid 

For Consultant / Owner's 

consideration during detail 

Engineering phase 

Construction 
phase 

Final Doc 
phase for 

information

Remarks 

 

Approval Review Information   

1 

COMPREHENSIVE 
PROJECT 
INSPECTION TEST 
PLAN COVERING 
ALL EQUIPMENTS 
AND 
COMPONENTS IN 
THE PACLAGE.  

- Y - - - Y 

to be 
submitte
d within 
3 weeks 
after 
receipt of
LOI/ PO/ 
order 
confirmat
ion. 

  2 

 

 

Project execution 
philosophy 
 
 

- - Y - - - 

 
 
 

3 Interface 
Management Plan - - Y - - - 

 

4 

 

 

Write-up on 
Project Planning, 
Scheduling, 
Monitoring and 
Control System 

Y  Y    

 

5 Manpower 
Deployment 
Schedule including 
for Planning 

Y      
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Sr. 
No. 

 

Description 

 

 

 

Documents 
required 
with bid 

For Consultant / Owner's 

consideration during detail 

Engineering phase 

Construction 
phase 

Final Doc 
phase for 

information

Remarks 

 

Approval Review Information   

6 Front End 
Schedule (for 90 
days)   Y    

 

7 WBS for detail 
project Schedules 
& Function 
Schedules 

  Y    

Refer 
Plannin
g 
writeup 

8 Detailed Project 
Schedule (bar 
chart) 

  Y    

 

9 Engineering,Orderi
ng , Manufacturing 
& Delivery 
Schedule 

  Y    

Refer 
Plannin
g 
writeup 

10 
Subcontracting 
Schedule 

  Y    

Refer 
Plannin
g 
writeup 

11 Progress 
Measurement 
Methodology 

  Y    

 

12 Progress 'S' 
Curves 

 
  Y    

 

13 Loopwise Piping 
Completion 
Schedule 

  Y    

Refer 
Plannin
g 
writeup 

14 Systemwise 
Completion 
Schedule 

  Y    

Refer 
Plannin
g 
writeup 

15 Pre-
commissioning / 
Commissioning 
Schedule 

  Y    

Refer 
Plannin
g 
writeup 

16 
Recovery 
Schedule 

  Y    

 

17 Monthly 
Programme other 
than construction 

  Y    

Refer 
Plannin
g 
writeup 
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Sr. 
No. 

 

Description 

 

 

 

Documents 
required 
with bid 

For Consultant / Owner's 

consideration during detail 

Engineering phase 

Construction 
phase 

Final Doc 
phase for 

information

Remarks 

 

Approval Review Information   

18 Monthly 
Programme for 
construction 

  Y    

Refer 
Plannin
g 
writeup 

19 List of documents 
required for 
statutory approval 

Y  Y    

 

20 Start-up & 
commissioning 
spares 

Y   Y  Y 

 

21 
Mandatory spares Y   Y  Y 

 

22 Special tools & 
tackles 

Y   Y  Y 
 

23 1 year operations 
spares list (with 
optional price 
validity of the offer 
for one year) 

Y   Y  Y 

 

Note: Refer the following documents for construction documents, 

 Construction Management Requirements “6695-CMG-G00-CA-0004“ 

 Construction HSE Requirements “6695-CMG-G00-CA-0003“ 

 Construction QAQC Requirements “6695-CMG-G00-CA-005“   
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2.2. PROCESS 

Sr. 
No. 

 

Description 

 

 

 

Documents 
required 
with bid 

For Consultant/ Owner’s 

consideration during detail 

engineering phase  

Construction 
phase 

Final Doc 
phase for 

information 

 

Remarks 

 

 

 Approval Review Records   

1 

Filled in technical check list 
(Attachment 1 to the job 

specification) 
Y    

  

(Note-1) 

2A 
PFD, Mass Balance, control 

philosophy Y    
  

 

2B 
Performance guarantee and 

testing procedure Y    
  

 

3. 
Process & Instrumentation 
Diagrams (including Utility 
P&IDs) 

    

  

 

3.1 Process P&IDs Y  Y  Y   

3.2 Utility P&IDs   Y  Y   

3.3 All Process & Utility P&IDs – 
As Built 

   Y  Y  

4. Utility Summary Y   Y  Y  

5. Effluent Summary    Y  Y  

6. 

Detailed engineering 
calculations of Critical items, 
like Hydraulic calculations for 
pumps & critical lines, Safety 
valve capacity, Flare header 
sizing & Drain header sizing 

   Y  Y  

7. 
Thermal Design Calculations 
for Heat Exchangers 

   Y  Y (Note-2) 

8. 
Hydrodynamic calculations 
for columns/Tower 

   Y  Y (Note-2) 

9. 
Detailed hazardous area 
classification drawings 

  Y  
 

Y  

10. HAZOP Report  Y    Y  

11. 
HAZOP Closure Report 

(showing compliance to 
recommendations) 

 Y   
 

Y  

12. SIL Review Report   Y   Y  

13. Operating Manual    Y Y Y  
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Sr. 
No. 

 

Description 

 

 

 

Documents 
required 
with bid 

For Consultant/ Owner’s 

consideration during detail 

engineering phase  

Construction 
phase 

Final Doc 
phase for 

information 

 

Remarks 

 

 

 Approval Review Records   

14. 

Pre-commissioning  / 
Commissioning  Procedures 
including  Loop-wise 
Flushing Schemes  

   Y Y Y  

15. Deleted     
  

 

16. 
Purchase Specifications 
(Order Specification) 

   Y  Y Note 3 

17. 
Fabrication Drawings / 
Engineering datasheets 

   Y Y Y Note 2 

18. 
Battery Limit & Interface 
documents (for eg, Tie-in 
list) 

Y Y   Y Y  

19 Deleted        

20. 
3D Model Review (30%, 
60%, 90%) 

  Y  
  

 

Notes: 

1 Deleted 
2 These documents would be reviewed by Consultant for critical / major equipment. List of critical / 

major equipment shall be identified during Kick-Off Meeting or Detailed Engineering. 
3 Deleted 
4 Purchase Specification (Order Specification) of all critical / major equipment shall be submitted to 

Consultant for information. 
5 During the course of detail engineering, Consultant /Owner may request documents for any other 

equipment which are not listed above.  Contractor shall furnish requested documents for 
Consultant /Owner review as and when requested. 

6 Consultant /Owner reserves the rights to comment, if necessary, on documents listed as’ For 
Records’ or ‘For Information’. 

7 Inspection Test Plans for process items of all FIMs (Free issue material) if applicable shall be 
approved by Consultant /Owner. For respective  packages, Inspection Test Plans for critical 
process items as indicated elsewhere in the ITB shall be approved by Consultant /Owner. 
Inspection Test Plans for non-critical process items as indicated elsewhere in the ITB shall be for 
reecord by Consultant /Owner. 

8 All documents and drawings shall be first reviewed/approved by respective  contractors. 
Documents and drawings shall be furnished to Consultant /Owner for Review/Approval only after 
the same is Reviewed/Approved by  contractor with duly stamped and signed. 

9 In case any deliverable furnished by  contractor is not getting cleared(i.e. reviewed/approved) by 
Consultant /Owner within two submission cycles due to non-compliance of Consultant /Owner 
comments by  contractor (or its sub-Suppliers), then  contractor(along with his sub-Supplier, as 
applicable) shall come to Consultant's office and resolve all such pending issues across the table. 
Alternatively, video conference discussion shall be suitably arranged by respective  contractor 
with Consultant /Owner to resolve such issues. It’s  contractor’s responsibility to ensure that 
document/drawing review schedule is being strictly followed. 

10 Review of documents by Consultant/Owner representative does not relive the responsibility of 
contractor to provide complete and safe operation.  

02 

02 
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2.3. STATIC EQUIPMENT 

Contractor shall submit documents to Consultant/Owner/Licensor for review/comments for equipment which 
are critical. The extent of Consultant review for equipments shall be limited to:- 

 Code/Statutory requirements, 

 Applicable codes/Standards & specifications 

 Design data, MOC, NDT, PWHT requirements 

 Painting, insulations and fire proofing data 

 Details and internals 

 Technical requirements indicated in specification and data sheets 

Additionally, for Shell & Tube heat exchangers, following data shall be reviewed by Consultant 

 Setting plan drawing, shell & tube side nozzle arrangement 

 Tube layout 

 Tube bundle details 

 Tube to tube sheet joint details etc. 

Table-1 below gives details of document to be submitted by Contractor and corresponding scope for 

Consultant/Owner for approval category. 

Sr. 
No. 

Documents/Drawings 
Documents 

required 
with bid 

For Consultant/ Owner’s 
consideration during detail 
engineering phase 

Constru
ction 

phase 

Final Doc 
phase for 

information 

Approval Review 
Informa

tion 

1 
Purchase requisition  before  final  
order  placement including design 
drawings/data sheets 

- 

 

- 

 
Y  

- 

 

- 

 
- 

2 GA Drawings - - Y - 

 

Y 

 
Y 

3 
Detail of Nozzles, manholes, dished 
ends 

- - Y - 

 

- 

 
Y 

4 Details of Internals - - Y - 

 

- 

 
Y 

5 
Details of External attachements (non-
pressure parts) 

- - - Y - 

 
Y 

6 
Shell developmental drawings with all 
welded attachements 

- - - Y - 

 
Y 

7 Bill of materials  - - - Y - Y 

8 
Design calculations for pressure parts 
and non pressure parts 

- - Y - 

 

- 

 
Y 

9 As-Built drawings - - - Y - 

 

Y for sr. no. 
2 to 8 

Above mentioned documents shall be furnished by Contractor to Owner/Licensor/Consultant for Review / 
Approval / Information for the criticalstatic equipment which will be decided during KOM after order finalsation. 
This will be based on understanding the criticality of the equipment. 

NOTE: 

1) Contractor may note that typical comments provided on above documents for equipments are to be 
incorporated in the subsequent submission of the documents. Further, the comments of the general 

02 
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nature marked on above listed equipment shall be applicable for other equipments also which are not 
requested for consultant review. 

In case Contractor is unable to follow the comments, resolution must be sent for Consultant/Owner 
approval. 

2) For all other equipments, as built drawings/documents to be submitted by EPC Contractor only for 
Consultant/Owner information / records. 

3) During the course of detail engineering, Consultant/Owner may request documents for any other 
equipment which are not listed above. Contractor shall furnish requested documents for 
Consultant/Owner's review as & when requested. 
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2.4. ROTATING EQUIPMENT 

Sl. 

No. 

Description                            

                                                 

 

Documents 
required with 
bid 

For Consultant/ Owner’s 

consideration during detail 

engineering phase 

Constructio

n phase 

Final Doc phase for

information 

 

 

 

 

Approval Review Records 

1 
Material Requisition (Enquiry 
Specifications) For Critical 
equipment 

  Y  
  

1.1 

Material Requisition (Enquiry 
Specifications)  

For other equipment 
   Y# 

  

2 Technical Proposal of 
recommended vendor  

   Y   

3 Deleted     
  

3.1 Deleted     

  

4 
Purchase Requisition (Order 
specifications) for critical 
equipment  

  Y  
 

Y 

4.1 
Purchase Requisition (Order 
specifications) for other 
equipment  

   Y# 
 

Y 

5 
List of  Vendor drawings 
/documents to be submitted 
for critical equipment 

  Y  

  

5.1 
List of  Vendor drawings 
/documents to be submitted 
for non-critical equipment 

   Y# 
  

6 
Vendor drawings, documents 
for critical equipment  

  Y  
 

Y 

7 
Vendor drawings, documents 
for other equipment 

    
 

Y 

7.1 Data Sheet, Performance 
curves 

   Y# Y  

7.2 
General Arrangement & 
footprint drawing  

   Y# Y 
 

 

 

 

 
 

 

 

 
  

  

02 

10280526
Text Box
Deleted

10280526
Rectangle
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#- For review on sample basis 
 

Notes: 

1. Each Purchase Requisition (Order specifications) shall have following as a minimum: 

 Data sheets for equipment, driver, auxiliaries & instruments updated with vendor data. 

7.3 

P&I Diagram with bill of 
material for Process fluid, 
lubrication & sealing 
systems, Nitrogen, 
instrument air, cooling 

   Y# Y 

 

7.4 

Equipment start-up / normal 
operation /normal & 
emergency shutdown block 
sequence diagrams for 
rotating equipment 

   Y 

  

7.5 
Individual vendor Inspection 
and Test Plan   

   Y 
  

7.6 
Mechanical, performance 
and functional test 
procedures 

   Y# 
  

7.7 
Utility consumption list (start 
up, normal operation & 
shutdown) 

   Y 
  

7.8 

Cross-sectional drawings 
with bill of materials (driven 
equipment, driver, gear box, 
couplings, seal assemblies) 

   Y Y 

 

7.9 
Lateral & torsional 
analysis reports (as 
applicable) 

   Y 
  

7.10 
Sizing Calculations for 
safety valves, control valve 
& flow element 

   Y 
  

 
7.12 

Noise mapping report 
including noise plot 

   Y 
  

7.13 Deleted       

7.14 Inspection & test reports 
(all tests) 

   Y   

7.15 Lubrication schedule    Y   

7.16 Final documentation     Y 
  

8 
Pump  & compressor data 
sheets 

Y    
  

9 Equipment List Y    
  



Plant Client Contract Code Document ID Contract No. 

1.0 MTPA ALUMINA 
REFINERY STREAM-5 

NALCO NAL 6695-EQS-556-AB-0001 66-6695 

 

Document Matrix 

  
Rev 02 Page 12 of 32

 

 Performance curves. 

 Detailed purchase specifications for equipment, driver, auxiliaries and instruments 

 Agreed Deviation List 

 Deleted 

 Deleted 

 Special Tools & Tackles List 

 Utility consumption list 

 Type Test certificate for Electrical Equipment 

 Sub vendor list  

 Write up for control philosophy, inclusive of interface to  DCS / PLC 

 Detailed Vendor Data Requirement/ Schedule 

2 Contractor shall first submit the completely filled-in Purchase Requisition (Order 

specifications) for review/records.  No vendor Data/Drawings shall be submitted before 

submission of the Purchase Requisition (Order specifications). 

3 Each vendor Drawing / Data (listed under Approval, Review & Record) shall have been 

reviewed by the Contractor for ensuring strict compliance to the Bid Specification     

requirements and shall carry the Reviewer's signature/seal of the Contractor, prior to 

submission for PMC's Review / Approval and as Final Documentation. Drawings submitted 

without Contractor's review shall be returned. Any Deviation to Purchase Specifications 

(Order specifications) shall be clearly brought out through Deviation Waiver's Permits for 

PMC's Approval. 

4 Purchase Requisition (Order specifications) of all critical items is required to be submitted to 

PMC before placement of order on finally selected vendor for the equipment. 

5 Engineering documents / drawings related to Electrical and Instrumentation for rotating items 

(as applicable) have not been included in the above matrix. However, EPC CONTRACTOR 

shall submit these documents for review / records in line with the approval matrix for 

Electrical and Instrumentation. This shall be discussed and finalized during the Kick-Off 

Meeting. 

 

  

02 
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2.5. PIPING AND MATERIAL HANDLING 

Sl. No. Description 

Docume
nts 

required 
with bid 

For Consultant/ Owner’s 
consideration during 

detail engineering phase 

Constructi
on phase 

Final Doc 
phase for 

information 
Remarks 

Appro
val 

Revi
ew 

Recor
ds 

1 Drawing Index     Y   

  List of drawings with 
scheduled/ actual 
date of release and 
current revision status 
on monthly basis. 

2a Line List       Y 
Y Y List of lines as per 

process scope of work 

2b Tie-in List   Y     

 

 

Y 

 

 

Y 

Indicating Tie-in 
number, line size, 
service, co-ordinates 
& reference PNCP 
drawings

3 

Detailed OVERALL 
PLOT PLAN  and UNIT  
PLOT PLANS with 
adequate sections 

Y Y     

 

 

Y 

 

 

Y  

4 

Civil information 
drawings for steel 
structure and concrete 
with load data related to 
piping. 

      Y 

  

  

5 
Key plan and area 
division drawing 

      Y    

6 
Access ways and 
escape route plans. 

    Y   

To be generated on 
unit plot plans as per 
general engg 
specification for plant 
layout 

7 
Documents and 
drawings for statutory 
approval  

      Y 

 
 
Y 

 
 
Y 

Submission of 
documents like tech 
spec, test certificates, 
isometric, equipment 
layout etc. for 
approval from actual 
statutory body 

8 Final documentation       Y  Y For erection at site 

9 
AS BUILT 
documentation. 

      Y 

  
 
 

Y 

Incorporate all the 
design changes at site 
for isometrics, 
equipment layout, 
Piping plans, special 
supports, line list etc. 

10 AS BUILT 3D MODEL       Y     

11 Deleted        

12 Vendor Drawing Index     Y   
  Drawing for review by 

CONSULTANT/ 
Owner from this list 

02 
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Sl. No. Description 

Docume
nts 

required 
with bid 

For Consultant/ Owner’s 
consideration during 

detail engineering phase 

Constructi
on phase 

Final Doc 
phase for 

information 
Remarks 

Appro
val 

Revi
ew 

Recor
ds 

shall be indicated by 
CONSULTANT. 

13 As built drawing notes.         Y 
  All relevant changes 

at site to be 
incorporated. 

14 Final As-built 3D model       Y 

  All relevant changes 
at site to be 
incorporated. 

15 

Details at the Battery 
Limits with plans and 
sections indicating the 
tie-in points including 
routing & supporting of 
lines from the Tie-in 
points 

 
  Y    

  

  

16 Flow diagram   Y  
 
      Y  

17 
G.A. Drawings of all belt 
conveyors 

  Y  
 
      Y  

18 
G.A. Drawing of 
modified CV 06 Belt 
conveyor 

  Y  
 

  

19 

Motor Power 
calculations for all belt 
conveyors, including 
modified belt conveyor 
CV 06 

   Y 

 

Y  

20 
Stock pile capacity 
calculations 

   Y 
 

Y  

21 
Filled in data sheets for 
conveyors 

   Y 
 

Y  

22 
G.A. Drawing of all 
Prisam / Diverter gates 

  Y  
 

Y  

23 
G.A. Drawing of all Slide 
gate valves 

   Y 
 

Y  

24 
G.A. Drawing of all Belt 
weighs scales 

  Y  
 

Y  

25 
G.A.Drawing of crusher 
house 

  Y  
 

Y  

26 
G.A. Drawing of 
Vibrating screens 

  Y  
 

Y  

27 
G.A. Drawing of 
Crushers 

  Y  
 

Y  

28 G.A.Drawing of Stacker   Y  
 

Y  

29 
G.A.Drawing of Bucket 
wheel Reclaimer 

  Y  
 

Y  
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Sl. No. Description 

Docume
nts 

required 
with bid 

For Consultant/ Owner’s 
consideration during 

detail engineering phase 

Constructi
on phase 

Final Doc 
phase for 

information 
Remarks 

Appro
val 

Revi
ew 

Recor
ds 

30 
G.A. Drawing of Cross 
band magnetic 
separator 

   Y  Y  

31 
G.A. Drawing of Metal 
detectors 

   Y  Y  

32 
G.A.Drawing of 
sampling cutter 

   Y  Y  

33 
G.A.Drawing of EOT 
crane 

  Y  
 

Y  

34 
G.A. Drawing of Dust 
Supression systems 

  Y  
 

Y  

35 
G.A.Drawing of Apron 
feeder with spillage 
conveyor 

  Y  
 

Y  

36 
G.A.Drawing of Surge 
bin with rod gate 

  Y  
 

Y  

37 
G.A.Drawing of Hoists / 
chain pulley blocks 

   Y  Y  

38 
G.A.Drawing of 
interconnecting chutes  

   Y  Y  

39 
Filled in data sheet for 
Crusher 

Y  Y    If applicable 

40 Filled in data sheet for 
Vibrating screens 

Y  Y    If applicable 

41 Deleted        
42 Design calculations        

42.1 

Hydraulic calculation of 
 -Fire water network  
-Sprinkler/ spray system 
 -Automatic spray/sprinkler 
system 

   Y    

42.2 

Contaminated rain 
water(CRW)/ Oily waste 
(OWS)/Process Waste 
Collection system flow 
calculations 

   Y    

42.3 
Storm water system 
calculations 

  Y     

43 
Basic drawings  and design 
data 

       

43.1 
P&ID for Fire water spray 
system/ Deluge system 

  Y     

43.2 Fire Water layout   Y     

44 

Firefighting : MR's/ PR's/ 
Vendor drawings for 
hydrants,monitors, long 
range monitors, deluge 
valves,water spray 
nozzles, landing valves, 
valves, portable 
extinguishers, hose boxes 
and hose reels, eye wash/ 
safety showers. 

   Y    

02 
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Sl. No. Description 

Docume
nts 

required 
with bid 

For Consultant/ Owner’s 
consideration during 

detail engineering phase 

Constructi
on phase 

Final Doc 
phase for 

information 
Remarks 

Appro
val 

Revi
ew 

Recor
ds 

45 

Test certificates, guarantee 
certificates, TAC or 
equivalent approval 
certificates 

   Y    

46 
Installation, operation & 
spare parts manual for 
firefighting equipment 

   Y    

47 
Overall Fire Fighting 
Scheme 

  Y     

48 

No of equivalent Hydrants, 
monitors, water demand in 
LPM for deluge/ HVWS-
MVWS/ Sprinklers etc.of 
ISBL area of package  
 

Y     

 

Note 4 

 
Notes:  

1. All documents /drawings submitted for Owner/ CONSULTANT/ Licenser's review /approval shall 
comply with the contract documents viz. Design basis, Job specifications, relevant standards 
/specifications /procedures, P&IDS, Licenser's requirements mentioned in the bid document Owner/ 
owner's representatives reserves the right to change the category of documents from review to 
approval/information and vice -versa. 
 

2. Contractor shall proceed for further detail engineering after incorporation of owner/ owner's 
representative's comments. 
 

3. Review of documents by Owner/ owner's representative does not relieve the contractor of 
responsibility to provide complete and safe operation. 
 

4. The information/ quantity furnished under sr.no 50 of above table shall not exceed during 
order execution.  
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2.6. ELECTRICAL 

Sr. No. Description 

Document
s required 
with bid 

For Consultant/ Owner’s 
consideration during detail 
engineering phase 

Construction 
phase 

Final Doc 
phase for 

information 

Remarks 

 Approv
al 

Review Information   

A Drawing & Document Index   Y     

B 
Design calculations, System 
study (in ETAP) 

       

1 Transformer sizing calculation   Y     

2 Cable sizing calculation (MV/LV)   Y     

3 
Battery & charger sizing 
calculation 

  Y     

4 UPS sizing calculation   Y     

5 
Earth grid sizing & lightning 
protection 

  Y     

6 Illumination level calculations    Y    

7 Cable tray / trench sizing    Y    

8 
Power factor improvement 
capacitor  sizing calculation 

  Y     

9 
System study reports - Short 
circuit/ Load flow/ Largest motor 
starting/ Harmonics  

 
 Y  Y Y  

C SLD, Block Diagram        

1 Key SLD - Power  Y   Y Y Size A0 or A1

2 
Detail SLD (Power) including all
ratings, protections and 
metering 

 
Y   Y Y Size A0 or A1

3 

Lighting & Small Power SLD 
including Normal, Emergency, 
DC Critical lighting and 
Convenience receptacles 

 

 Y  Y Y  

4 SLD for DC Supply Network    Y Y Y  

5 SLD for UPS Supply Network    Y Y Y  

D Lists / Schedules        

1 
Electrical Load List & Load 
summary 

Y(Note 
8) 

 Y  Y Y  

2 Feeder List    Y Y Y  

3 
Cable list (HV, LV Power & 
Control, Lighting etc. ) 

   Y Y Y  

4 Cable Routing List    Y Y Y  
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Sr. No. Description 

Document
s required 
with bid 

For Consultant/ Owner’s 
consideration during detail 
engineering phase 

Construction 
phase 

Final Doc 
phase for 

information 

Remarks 

 Approv
al 

Review Information   

5 Operation Mode List 

 

 Y  Y Y 

Includes 
control 
philosophy 
(hardwired 
/ soft link) 
for each 
process 
consumer 

6 
Lighting / Power Panel 
Schedule 

 
  Y Y Y  

7 Junction Box Schedule    Y Y Y  

8 
Cable Termination Schedule / 
Interconnection diagrams 
including Package Units 

 
  Y Y Y  

9 Drum Schedule    Y Y   

10 
Load Shedding Philosophy and 
Load list for Load Shedding 

  Y  Y Y  

11 
Protective relay setting 
Schedule/Table 

  Y  Y Y  

12 Interface I/O list (for SCADA)   Y  Y Y  

E Procurement Engineering        

1 

Inquiry Specifications : 

Technical Specification, 
Datasheet , Control 
Schematics & Inspection Test 
Plan for inquiry of the main 
Equipment like - 

Transformers 

HV & LV Switchgears & 
Distribution Boards 

LV Bus duct 

HV & LV Motors 

HV & LV Cables 

VFDs, UPS & ACDBs, 
Battery & Battery Charger & 
DCDBs 

 

 Y     

2 

Inquiry Specifications : 

Technical Specification, 
Datasheet & Inspection Test 
Plan for inquiry of other / bulk 
items i.e Light Fixtures, Cable 
Trays, Lighting & Small 
Power Boards, LCS, LBS, 

 

  Y  
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Sr. No. Description 

Document
s required 
with bid 

For Consultant/ Owner’s 
consideration during detail 
engineering phase 

Construction 
phase 

Final Doc 
phase for 

information 

Remarks 

 Approv
al 

Review Information   

JBs, Sockets etc. 

 

3 

Technical Specification, 
Scope of work and Supply 
BOQ,  Installation BOQ for 
Erection Tender. 

 

 Y   
 

 

4 
Purchase requisitions / Order 
Specs. for all electrical items  

 
  Y Y Y  

F Vendor documentation        

1 Vendor document index   Y     

2 

Technical Documents: 

SLD, GA, Layout. 
Datasheets, Control 
schematic & wiring diagrams, 
Application check, 
Performance curves, Name 
plate. 

 

 Y  Y Y Refer Note 5 

3 

Other Documents : Bill of 
material Loading details Civil 
information Terminal details, 
End connection details. 

 

  Y Y Y Refer Note 5 

4 Type Test Reports    Y Y Y  

5 Inspection Test Plans / QAP    Y Y Y  

6 
Inspection Test Reports with 
Routine, Type and 
Acceptance test Certificates 

 
  Y Y Y  

7 Catalogues and Brochures    Y Y Y  

8 

Operation, Maintenance, 
Preservation, Installation, 
Testing & Commissioning 
Manual. 

 

  Y Y Y  

9 
Statutory Approval 
Certificates 

   Y Y Y  

10 Deleted        

11 Deleted        

12 Deleted        

G Layouts        

1 Substations and MCC Rooms        

02 
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Sr. No. Description 

Document
s required 
with bid 

For Consultant/ Owner’s 
consideration during detail 
engineering phase 

Construction 
phase 

Final Doc 
phase for 

information 

Remarks 

 Approv
al 

Review Information   

1.1 
Equipment layout / 
Arrangement 

 

Y   Y Y 

Including 
clearances,
Cutouts, 
Safety and 
statutory 
requirement
s, Erection 
reqmts. etc. 

1.2 
Cable tray / trench layout – 
Plan & sections 

 

Y   Y Y 

Including 
Cable tray 
elevation, 
number, 
sections, 
connection 
details etc. 

1.3 Lighting Layout   Y  Y Y  

1.4 
Earthing & Lightning 
protection layout 

  Y  Y Y  

1.5 
Communication & FA system 
layout 

  Y  Y Y  

2 Layouts – Overall / Unit wise        

2.1 
Overall cable routing (tray / 
trench), Earthing and Lighting 
layouts 

 
Y   Y Y  

2.2 

Unit wise including control 
room & other buildings. 

Electrical Equipment Layouts, 
Cable tray routing layouts , 
Earthing & Lightning 
Protection layouts, Lighting 
layouts, FA & Communication 
System layouts 

 

 Y  Y Y  

H 
Material take-off for electrical 
bulk material 

       

1 

Earthing & Lightning 
Protection material, lighting,  
Bulk material i.e. Cable 
glands, Steel, Termination 
kits, Cable trays, sockets, etc. 

 

  Y Y Y  

2 

MTO for FA system, PA 
system, Telephone system, 
SCADA 

 

Y   Y Y Y Refer Note 9 

I 
Installation, Testing & 
Commissioning 

       

1 
Standard installation 
drawings / Hookups for 
Installation : Shall include all 

 
  Y Y Y  
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Sr. No. Description 

Document
s required 
with bid 

For Consultant/ Owner’s 
consideration during detail 
engineering phase 

Construction 
phase 

Final Doc 
phase for 

information 

Remarks 

 Approv
al 

Review Information   

Power, Lighting, Earthing & 
Lightning Protection, FA, 
Communication, etc. 

2 Civil information drawings.    Y    

3 

QAP for Site Installation, 
Testing and Commissioning 
Procedures. Site Testing 
Protocols / Formats 

 

 Y  Y Y  

4 
Documentation for 
Mechanical Completion 

  Y  Y Y  

J Other Documents        

1 

Drawings and documents 
required for Interface with 
other agencies i.e. Package 
vendors, sub Contractors, 
etc. 

 

  Y Y Y  

2 
Drawings and Documents 
required for Statutory 
Approval 

 
  Y    

3 

Final as-built of all drawings 
and documents (engineering 
deliverables, vendor 
documentation, etc.) 

 

  Y Y Y  

4 

Modelling of the following 
electrical items in 3D PDMS 
model –  

Above ground - Cable Trays ( 
300 mm and above, Cable 
Tray supports, Junction 
Boxes, Field mounted 
Lighting / Power panels and 
other Aux. / Control panels, 
Local control station  & Load 
break switch, Socket outlets ( 
welding, convenience),  FA 
equipment, Communication 
System equipment. 

Underground facilities such 
as Cable trench, conduits for 
cables, Street light / high 
mast light foundations. Earth 
pits, Conduits for road 
crossing. 

 

 Y     

“Y” indicates YES – In LSTK Contractor Scope Of Work 
 
NOTES: 
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1. The above list is indicative. Any other document / drawing / deliverable / interface / service not listed 
above   but   required   to   carry-out  engineering  /   procurement  /   Installation  /   Testing   and 
Commissioning / Maintenance shall also be prepared by LSTK contractor during detail engineering 
and submitted to Owner / PMC for approval / review / information. 

2. Owner / PMC reserve the right to change the category of documents during detail engineering from 
review to approval / information and vice versa depending on the criticality of the document. 

3. All the above documents, as applicable, are also required for the package units ordered by the LSTK  
contractor. 

4. LSTK contractor shall first review / approve the vendor documents. After their review / approval is 
complete, the documents shall then be forwarded to Owner / PMC for their review / approval. 

5. Detail scope of approval / review / information of vendor documents shall be decided during detail 
engineering based on the document index for each equipment and the type of equipment. 

6. Documents  and  Drawings  shall  be  complete  with  all  necessary  details  required  as  per  best 
engineering practices. All details required for review and approval e,g dimensions, isometric and 3D 
views, material of construction, data sheets, clarity for installation, testing and commissioning shall 
be included. 

7. For No. of copies of drawings / documents to be issued by LSTK Contractor for approval / review 
/information, refer Vendor Documentation Procedure. 

8. LSTK Contractor shall specify the maximum power demand in MW along with bid. 
9. Quantity indicated by the LSTK Contractor shall be including spare philosophy as per tender 

requirements. LSTK Contractor to ensure that the quantity indicated shall not exceed during detail 
engineering. 
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2.7. INSTRUMENTATION 

Sr. No. Documents/Drawings Document
s required 
with bid 

For Consultant/ Owner’s 
consideration during detail 
engineering phase 

Constructi
on phase 

Final Doc 
phase for 

information 

Remarks 

Approval Revie
w  

Information   

1 Documents / 
drawings 

list and schedule 

 Y   

 

Y 

 

Y 

 

2a) 

 

2b) 

Sizing calculations 
for 

Control valves, 

Flow elements 

  Y Y 

  

Y 

Note - 1,2 

3 Enquiry 
Specifications 

for all critical 
instrumentation 
items (as indicated 
in Note -3)  

  Y Y  

  

Y 

Note -3 

4 Deleted        

5 Order specifications 
for  all critical 
instrumentation 
items (as indicated 
in Note -3) 

  Y  

 

Y 

 

 

Y 

Note -3 

6 Enquiry 
Specifications 

for  non critical 
instrumentation 
items (items other 
than those indicated 
in Note -3) 

   Y 

  

 

Y 

 

 

7 Order specifications 
for  non critical 
instrumentation 
items (items other 
than those indicated 
in Note -3) 

   Y 

 

 

Y 

 

 

 

Y 

 

 

8 Level sketches    Y Y Y  

9 Logic diagrams 
  Y Y 

Y 

 

Y Note - 1,2 

 

10 Functional loop 

Schematics 

(Only for Complex 

  Y Y 

 

 

 

 

Note - 5 
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Sr. No. Documents/Drawings Document
s required 
with bid 

For Consultant/ Owner’s 
consideration during detail 
engineering phase 

Constructi
on phase 

Final Doc 
phase for 

information 

Remarks 

Approval Revie
w  

Information   

Loops) 

 

Y Y 

11 Point data base    Y Y Y  

12 Cable / Tubing 

schedule 
   Y 

Y 

 

Y  

13 Instrument duct/ 
tray/ 

trench layout 

  Y  

Y Y  

14 Instrument location, 
JB 

location 

   Y 

Y Y  

15 Air supply 
distribution 

drawing 

   Y 

Y Y  

16 Instrument Index 
   Y 

Y Y  

 

17 Sub-vendor list  Y    Y  

18 

a) 

 

b) 

 

 

Installation 
Standards/Hook-up 
Drawing 

Instrument 
mounting 

Details  

  

 

 

Y 

 

Y 

 

 

Y 

 

Y 

 

 

Y 

 

Y 

 

 

 

Y 

 

Note 16 

19 Certificates 
(statutory/ 

test/ calibration/ 

inspection) 

   Y 

Y  Y  

20 

 

Installation, 
operation 

and maintenance 

manuals 

   Y 

Y Y  

21 Loop Checking/    Y  Y  
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Sr. No. Documents/Drawings Document
s required 
with bid 

For Consultant/ Owner’s 
consideration during detail 
engineering phase 

Constructi
on phase 

Final Doc 
phase for 

information 

Remarks 

Approval Revie
w  

Information   

Calibration Report  Y 

22 As-built drawings/ 

documents 
   Y 

 Y  

23 Instrument power 

consumption 
   Y 

 Y  

24 Instrument air 

requirement 

 
  Y 

 Y  

25 Sub vendor 
drawings/ 

documents 

 

  Y 

Y Y  

26 Hardware console 
layout 

   Y 
Y Y  

27 Layout of local 
panel, 

analyser panel 

(as applicable) 

  Y  

Y Y  

28 Power supply 

distribution / feeder 

requirements 

 

 Y Y 

Y Y  

Notes -  
1,2 

29 Instrumentation/ 

Electrical interface 

details 

 

  Y 

 

Y 

 

Y 

 

30 Control room and 
rack 

room layout 

 Y   

Y Y  

31 Cable entry point for 

various rooms 

 
 Y  

Y Y  

32 Deleted        

33 DCS/Package PLC 
Input /Output 
Summary 

 
  Y 

Y Y  

34 Serial Data Mapping 
List of various 

   Y    
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Sr. No. Documents/Drawings Document
s required 
with bid 

For Consultant/ Owner’s 
consideration during detail 
engineering phase 

Constructi
on phase 

Final Doc 
phase for 

information 

Remarks 

Approval Revie
w  

Information   

DCSs, package 
PLCs, Control 
Equipments, MCC 
etc. 

 

Y 

 

Y 

 

35 Co-ordination 

Procedure with 
other 

EPC Contractors 

 

Y   

  

Y 

 

36 Inspection test 
plans 

 
Y  Y 

Y Y Note 7 

37 Control System 
(DCS/PLC/Package 
Control 
Equipment) Sub-
vendor documents 

 

   

   

i DCS/PLC 
specifications 

 Y   
Y Y  

ii Control panel front 
and rear layout (if 
panels are 
required.) 

  Y  

Y Y  

Iii Overall dimensional 

Drawing. (Including 

weights & 
clearances 

required for all 

equipments) 

 

  Y 

Y Y  

iv Control room 

equipment/ panel 

foundation details 

(Channel base 

Drawings.) 

 

  Y 

Y Y  

v Control System 
Architecture 
drawing 

  Y   
Y Y  

vi Power consumption 
list and UPS 
requirement 

   Y 
Y Y  
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Sr. No. Documents/Drawings Document
s required 
with bid 

For Consultant/ Owner’s 
consideration during detail 
engineering phase 

Constructi
on phase 

Final Doc 
phase for 

information 

Remarks 

Approval Revie
w  

Information   

vii Ventilation & air 

conditioning 

requirement 

   Y 

Y Y  

viii Air purity 
requirements 

for Control Room 

   Y 

 Y  

ix Recommended 

illumination levels 
   Y 

 Y  

x Nest loading details/ 

Input/ output 

assignment 

  Y Y 

Y Y Notes – 
1,2 

xi Loop Wiring 
diagram 

   Y 
Y Y  

xii Interconnection 
cable 

details 

   Y 

Y Y  

xiii Graphic display 
Drawings, group 
display, trending 
details 

   

Y 

 Y Y  

xiv 

 

 

 

Format (Work 
sheets) 

for Overview, group 
view requirement 

  Y 

 

 

 

 

 

Y Y  

xv 

 

a) 

 

b) 

 

c) 

All display printouts 

including 

Graphic display, log 

and MIS printouts 

Logging and log 

formats 
requirements 

Trending and trend 

grouping 
requirements 

   

 

Y 

 

Y 

 

Y 

 

 

 

 

 

 

Y Y Note- 17 
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Sr. No. Documents/Drawings Document
s required 
with bid 

For Consultant/ Owner’s 
consideration during detail 
engineering phase 

Constructi
on phase 

Final Doc 
phase for 

information 

Remarks 

Approval Revie
w  

Information   

xvi 

a) 

 

b) 

 

c) 

Shut down/ interlock 

Wiring drawings. 

(Relay panel) 

Logic/Ladder 
diagram 

(in case of PLC) 

System cabinet/ 
racks 

wiring diagrams 

   

 

 

Y 

 

Y 

 

Y 

 

Y 

Y Y Notes – 
1,2 

xvii Bill of material    Y Y Y  

xviii Software details   Y  Y Y  

xix Special software 

details 

 
 Y  

Y Y  

xx Software loop 
drawings 

 
  Y 

Y Y  

xxi Factory testing and 

acceptance 
procedures 

 

Y   

 Y  

xxii Site testing and 

acceptance 
procedure 

 

Y   

Y Y  

xxiii Testing reports and 
log books 

 
  Y 

Y Y  

xxiv Special test 
equipment/ tool 
requirement for 
maintenance 

 

  Y 

Y Y  

xxv Catalogues 
including 

technical 
information 

 

  Y 

Y Y  

xxvi System 
configuration/ 

programming 
manuals 

 

  Y 

Y Y  
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Sr. No. Documents/Drawings Document
s required 
with bid 

For Consultant/ Owner’s 
consideration during detail 
engineering phase 

Constructi
on phase 

Final Doc 
phase for 

information 

Remarks 

Approval Revie
w  

Information   

xxvii Installation manual    Y Y Y  

xxviii Operation & 

maintenance 
manual 

 

  Y 

Y Y  

xxx Deleted        

xxxi Document & 
drawing 

schedule 

 

 Y  

Y Y   

xxxii Power supply 

Distribution 

 
 Y  

Y Y  

40 Analyzer        

i Analyzer Shelter/ 
Cabinet layout  

(as applicable) 

  

 

    Y Y  

Y Y  

ii Bill of material        Y Y Y  

iii Installation and 
wiring 

diagram 

  

Y  

Y Y  

iv Dimensional outline 
of all items 

  
 Y 

Y Y  

v Utility connection 

details 

  
 Y 

Y Y  

vi Electrically heated 

cables, air 
conditioner 

details 

  

 Y 

Y Y   

vii Training manual    Y Y Y  

viii Installation, 
operational 

and maintenance 

manuals of all items 

   

Y 

Y Y  

ix Details of probe and   Y  Y Y  
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Sr. No. Documents/Drawings Document
s required 
with bid 

For Consultant/ Owner’s 
consideration during detail 
engineering phase 

Constructi
on phase 

Final Doc 
phase for 

information 

Remarks 

Approval Revie
w  

Information   

sample handling 
system 

41 Fire & Gas 
Detection System 

    Y Y  

i System Architecture      Y   Y Y  

ii Test Certificates    Y Y Y Note -6 

iii Calibration Report 
of Gas Detectors 

   Y Y Y  

iv Gas Detector 
Layout/Location 
Plan 

 
Y Y  Y Y  

v Factory acceptance 

test procedure 

 Y    Y  

vi Site acceptance test 

procedure 

 Y   Y Y  

vii Operating and 

maintenance 
manual with 
Catalogue of all 

type of Gas 
Detectors 

   Y Y Y  

42 Site Handover 
Procedure 

 Y  Y Y Y  

43 Licensor Specified 
Special Items 

  Y  Y Y  

44 Procedure for Site 
Work 

 Y  Y Y Y  

 

 

 

NOTES: 

1. Only critical documents as identified by CONSULTANT from EPC Contractor’s drawing schedule 
shall be reviewed. 

2. Documents other than those identified for review by CONSULTANT/ Owner shall be submitted for 
information. 
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3. Review shall be done by CONSULTANT/Owner for automated systems like DCS, Package PLCs,  
online  critical items like Control Valves, On-off Valves, Coriolis Mass Flow Meters, Electromagnetic 
Flow Meters, Ultrasonic Mass Flow Meters, Vortex Flow Meters etc.,Analysers and Tank Gauging 
Instruments as per agreed MR/Drawing Schedule of EPC Contractor. Only Enquiry Specifications for 
instrumentation items involved in quality aspects like Analysers etc. shall be reviewed by Licensors.  

4. Review shall be done for DCS, Package PLC and all Analyser Systems. 

5. Complex loops include loops with cascade control, ratio control, split range loops and loops with 
mathematical or logical functions. 

6. Test certificates of all the calibration gases and portable calibrators shall be furnished. 

7. Inspection Test Plans for instrumentation items of all FIMs shall be approved by 
CONSULTANT/Owner. However, 

8. for respective EPC packages, Inspection Test Plans only for critical items as indicated in note 3 
above 

9. shall be Approved by CONSULTANT/Owner. Inspection Test Plans for items other than those 
indicated in note 3 

10. shall be submitted to CONSULTANT/Owner for information/records. 

11. Deliverables listed above shall be first reviewed/approved by respective EPC contractors. 
Documents and drawings shall be furnished to CONSULTANT/Owner for Review/Approval only after 
the same is Reviewed/Approved by EPC contractor with duly stamped and signed. 

12. In case any deliverable furnished by EPC contractor is not getting cleared(i.e. reviewed/approved) 
by CONSULTANT/Owner within two submission cycles due to non-compliance of 
CONSULTANT/Owner’s comments by EPC contractor (or its sub-vendors), then EPC 
contractor(along with his sub-vendor, as applicable) shall vist CONSULTANT’s office and shall 
resolve all such pending issues across the table.Alternatively, video conference discussion shall be 
suitably arranged by respective EPC contractor with CONSULTANT/Owner to resolve such issues. 
It’s EPC contractor’s responsibility to ensure that document/drawing review schedule is being strictly 
followed. 

13. EPC Contractor shall prepare & submit the as built drawings / documents after commissioning. All 
the drawings/documents listed shall be converted into “As Built” after commissioning of Project.“As 
Built”  shall include documents generated by EPC Contractor & documents generated/submitted by 
various  Sub-vendors. 

14. All instrument documents/drawings shall be submitted after issue of P&IDs. The submission of 
document  / drawing shall be sequenced in such a way that submitted document /drawing is neither 
dependant nor changed due to drawing/document yet to be submitted. Document/drawing 
submission schedule shall be made accordingly. 

15. All the above documents, as applicable, are also required for the package units sub ordered by the 
EPC Contractor. 

16. Approval, Review and Information as marked has to be strictly followed. 

17. Any other document/drawing not listed above (including the package vendor’s item sub-ordered by 
the EPC Contractor) but required to carryout the engineering and for integration of other packages 
sub-ordered by EPC Contractor shall also be prepared and furnished to Owner/CONSULTANT. 

18. The drawings/ documents requirement as identified by licensor shall also be supplied even if the 
same drawings/ documents are not covered in the above table. 

19. Only typical shall be reviewed, rest will be retained for information only. 

20. To be reviewed by Owner’s Process Engineers. 

21. Sub-vendor deliverables other than those indicated in Sr. No. 37 above shall not be 
reviewed/approved by CONSULTANT. 

22. Modifications/changes incorporated in any document or drawing with respect to the previous 
submission of the same shall be clearly indicated with Revision Triangles and Revision numbers. 
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2.8 CIVIL, STRUCTURAL AND ARCHITECTURAL: 

 

Sr. 
No. 

Documents/Drawings 
Documents 

required 
with bid 

For Consultant/ Owner’s 
consideration during detail 
engineering phase 

Constru
ction 

phase 

Final Doc 
phase for 

information 

Approval Review 
Informa

tion 

1 
Concept Notes / Design Specifications 
/ Technical Specifcations for 
Construction Works 

 Y   
 Y 

2 Architectural Layout Drawings Y Y    Y 

3 Foundation / Piling Layout   Y   Y 

4 Building / Structure Floor Layouts   Y   Y 
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