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1 GENERAL 

 

The battery limit of LSTK Contractor for instrumentation shall be as indicated in: 

a.  Overall Plot Plan (Dwg. No. 6695-LAY-G00-LD-0001).  

b.  Plot Plan for lime storage & preparation (slaking) package 

 (Dwg. No. 6695-LAY-556-LD-0001). 

    

All instrumentation items in the area indicated in above mentioned documents shall be in 
the LSTK Contractor’s scope and shall be supplied along with necessary accessories, 
cabling etc. and installed by the LSTK Contractor.   

 

  In case of any difference of opinion between the LSTK Contractor and Other Contractor 
regarding scope, it shall be brought to the notice of Owner / Consultant . Decision on the 
same given by Owner / Consultant  shall be binding on all the concerned parties. 

 

2 BATTERY LIMIT DEFINITIONS 

 This is an elaboration of Battery Limit (B/L) conditions mentioned above. The scope 
shall include but not limited to the following: 

- All instrumentation and control within the battery limit of lime slaking package of 
LSTK Contractor. 

- Supply of Control System (i.e. DCS System) for lime slaking shall NOT be by LSTK 
contractor. However if any package PLC is required for execution of the referred 
LSTK unit, the same shall be in the scope of LSTK Contractor. 

- All types of cables for lime slaking package areas. 

- For fibre optic cables, refer note 6 in the below diagram. 

- All types of Power Supplies and distribution of power to control system and 
instruments in lime slaking package unit as per the philosophy mentioned in the 
enquiry documents. Power supply and feed to Power distribution cabinet of Control 
System and field instruments for lime slaking unit shall be provided by LSTK 
Contractor.  

- Main cable trays / trenches for instrumentation of complete lime slaking package unit 
within the battery limit. 

- Cable tray routes in lime slaking package unit area shall be designed and 
implemented by LSTK Contractor taking into account the requirement for cable 
space required for future.  

- LSTK Contractor shall make the necessary provisions for space, infrastructure and 
UPS/non -UPS power inside the Remote IO Room for installation and operation of 
Control System and Operator Consoles.  

- Lime slaking package areas Control System Marshalling and System Cabinets 
including that of Package unit PLC cabinets (if applicable) shall be located in Remote 
IO room. The Operator Consoles for lime slaking package unit shall be located in 
Substation US-501. 

- Any other activity not explicitly specified in this section but required as per the 
enquiry documents for lime slaking package areas are also in LSTK Contractor’s 
scope.  

- Bare laying of unarmoured special cables, RS-485 cables etc. not to be done. They 
shall be laid through rigid conduits. 
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-         The LSTK Contractor shall co-ordinate and provides all the assistance required to 
other Contractor wherever the interfaces between the two packages are present. 

- The Control system for the above unit is in the scope of Control system Vendor. 
LSTK contractor will terminate cables up to marshalling rack. 

- Any matters of dispute between the ‘LSTK Contractor’ and Other LSTK  Contractor 
shall be brought to the notice of Owner / Consultant . Decision on the same given by 
Owner / Consultant  shall be binding on all the concerned parties. 

 
 

        
 

Overview of  Battery Limit & Interfaces – Instrumentation 
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