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Aim / Purpose

This document describes the summary of key technical requirement for the Project as defined in the

Tender documents, which is to be complied by Contractor for various disciplines.

The Contractor shall indicate his reply in the space provided in the Technical Questionnaire. In case
space provided is not adequate, the reply may be furnished separately under suitably numbered
annexure / attachments duly referred against the comment / query. Contractor has to answer all the
points mentioned in this questionnaire and submit along with the technical proposal. Each page of this

technical questionnaire must be duly filled, signed and stamp.

Deviation if any, shall be spelled out clearly with valid reasoning / clarification in the format enclosed

along with proposal form (deviation form) included under Volume 1 of this tender.
If no deviation is listed it is deemed that all the requirement of this tender is accepted by Contractor.

Contractor to note that confirmation to this questionnaire does not absolve / relieve the Contractor from
his responsibility to comply with the requirements not specifically mentioned in above list but mentioned

elsewhere in the bid documents.
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2 General
Contractor’s Compliance
Sr. Description
Yes Deviation
1 Contractor confirms the receipt of all specification listed in
' enquiry document.
Contractor has read the documents for all disciplines
"Contractor's Scope of Work" & "Contractor's Scope of
2. Work-General". Also Contractor confirms that fully
understood the overall scope of work pertaining to all
disciplines as mentioned in volume 2 of this tender.
Contractor agrees to confirm to the QA requirements for
3. Engineering, Inspection & Construction as spelt out in the
tender documents
4 Equipment along with all auxiliaries shall be procured from
' Owner/Consultant approved Supplier / Vendors only.
Contractor has read the “Project Execution Plan requirement
5 and Construction Management Requirements” and agrees to
' follow the same which are mentioned in volume 2 & 3 of this
tender.
Contractor has read the "Document matrix* for
Owner/Consultant review/approval/ information. Contractor
6. has noted the equipment / items for which engineering
drawings / documents require approval / review of
Owner/Consultant.
7 Contractor has noted the Project Schedule duration and
' agrees to follow the same.
8 Contractor has noted all the requirements of Software and
' agrees to confirm to the same.
9 Contractor has read the Spares Philosophy and agrees to
' confirm to the same.
Contractor has considered all Statutory Approvals (i.e IBR /
10. CCOE / SMPV / OISD/TAC/NFPA/LPA/Factories Act etc. as
applicable) in his proposal and list to be submitted.
11 Contractor has visited the site to familiarize with the site
' conditions and existing facilities
12 Contractor agrees to confirm to the HSE requirements spelt
' out in the tender documents
13 Contractor has enclosed estimated power / water
' consumption for construction purpose.
14 Contractor has enclosed area requirement for site office,
' warehouse, fabrication etc.
Contractor has read the document "Job Instructions" and fully
15. ;
understood the tender requirement.
16 Contractor has read the document "Scope of Work for
‘ Contractor - General" and fully understood the scope.
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Sr.

Description

Contractor’s Compliance

Yes

Deviation

17.

Contractors must confirm to compliance to tender documents
and confirm that all other requirements are strictly as per
tender documents & No deviation is taken.

It may be noted that deviations to specifications are not likely
to be accepted. However, as an exceptional case, for any
specific deviation/s a clear reference to the document from
which the deviation is sought must be given through specific
proposal forms.

18.

All deviations to the ITB shall be pointed out by contractor
under deviation clause only. Any deviation not clearly pointed
out under deviation clause will not be considered during
execution stage.

19.

Confirm that special tools and tackles, if required, for any of
the equipment, have been included in Contractor's scope of

supply.

20.

Contractor shall develop detailed drawings and updating of
existing drawings, when a modification work is carried out in
existing area. These drawings shall be submitted for
Owner/Consultant approval after award of contract. Confirm
compliance.

21.

Contractor has read the document “Project Inspection and
Test Plan for Shop Inspection” and considered all the
requirements mentioned in that.

22.

Contractor has considered required documentation
requirements laid out elsewhere in the tender documents.

23.

Contractor has considered requirements for storage and
preservation of equipment, instrument, and electrical items
during transit and at site as per Tender.

24,

Confirm that major and critical equipment shall be ordered on
the Suppliers only after review / approval of the Purchase
requisition by Owner/Consultant.

25.

Contractor has submitted all the documents / drawings / filled
in data sheets specified in Document matrix under
DOCUMENTS REQUIRED WITH BID.

26.

Contractor has submitted the List of documents required for
statutory approval
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3 Process

Sr.

Description

Contractor’s Compliance

Yes

Deviation

Contractor has read the document “Contractor’'s Scope of
Work” and fully understood the scope pertaining to the Process
Engineering. Contractor to confirm that scope is as per
requirement of Tender.

Contractor agrees to draft the P&ID using the software as
specified in the tender. All revisions of P&l D’s at various
stages of the project, as specified in "Contractor's Scope of
Work" have been considered.

Contractor has considered all safety studies spelt out in the
Tender documents in his proposal and agrees to implement all
recommendations resulting from them without any cost or time
implication to Owner/Consultant.

Contractor has understood the scope related to Execution of
Tie-ins in the existing refinery. Refer battery limit drawing

Contractor has considered HAZOP and SIL study in the scope
and any implications of these will be taken aboard without any
cost or time implication to Owner/Consultant.
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4 Rotating Equipment

Sr.

Contractor’s Compliance

Description

Yes

Deviation

Contractor has read the document "Contractor's Scope of
Work"(for Rotating equipment) and fully understood the scope
of work pertaining to the various equipment

All the requirements of technical specifications, applicable
codes and standards, Project Engineering Specifications and
applicable codes and standards shall be met.

Contractor to note that referenced engineering specifications in
respective Rotating equipment specifications have not been
mentioned separately in Tender Index

The same referenced specification is covered as part
respective technical specifications Index.

Contractor to note and confirm that all such referenced
specifications shall also be complied with.

Confirm that all Inspection, Test at shop and site, Certification
and other QA requirements mentioned and referenced in
Technical specifications and General Notes for Requisition
attached in Tender documents have been included by the
Contractor in his scope. Contractor to also note that referenced
QA documents and procedures in Equipment data sheet shall
also be complied with, by the Contractor.

The Contractor shall be responsible for providing all material,
equipment and services, specified or otherwise which are
required to meet the intent of this entire tender document,
ensuring trouble-free erection & commissioning, high degree of
reliability and ease of operation and maintenance.

The equipment and system/sub-systems shall conform to all
aspects of high standards of engineering, design and
workmanship and shall be capable of performing in continuous
commercial operation, in a manner acceptable to the Owner
and shall also be in line with the current practice for reliable and
efficient functioning of the plant.
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5 Static Equipment

Sr.

Description

Contractor’s Compliance

Yes

Deviation

Contractor has read the document “Contractor’'s Scope of
Work” and “Contractor’'s Scope of Supply” and fully understood
the scope pertaining to the Static equipment. Contractor to
confirm that scope of work and supply is exactly as per
requirement of Tender.

Thickness of components indicated in the Equipment
Datasheets (if specified) in the Tender is minimum acceptable
& shall be increased if required by design codes / applicable
project Specification without any cost or time implication to
OWNER/CONSULTANT. Contractor shall perform stress
analysis as per applicable Design Codes complying with all
requirements of Design code and applicable Project
Specifications for each component and equipment.

The Contractor shall be responsible for providing all material,
equipment and services, specified or otherwise which are
required to meet the intent of this entire tender document,
ensuring high degree of reliability and ease of operation and
maintenance.

Material of construction shall be as per individual specifications
(data sheets, if specified as applicable) enclosed in Tender as
applicable

Contractor has considered FEA analysis for cases not covered
by design code for components as specified in Tender.

Contractor has considered supply of all special tools,
accessories, shipping saddle, lifting beams, etc. required during
transportation, execution, site hydro test and normal
operation/maintenance of the equipment.

Surface preparation and painting as per ‘Technical
Specification painting ’ is considered

Name plate as per Engineering Standard attached with Project
Specification is considered.

Insulation as per project specification (if applicable).

Heat treatments wherever necessary as per project
specification / Code requirement has been considered

10.

All the requirements of Technical Specification, applicable
codes and standards, Project Specifications and design basis
shall be met.

Latest revision, issue and addenda of all Codes and Standards
shall apply, unless stated otherwise in Technical Specification.

11.

Contractor has considered requirement of Production Test
Coupons as per Codes and Project Specifications.

12.

Contractor has considered Simulated Heat Treatment and
Mechanical testing of materials for pressure parts.
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13.

For the site fabricated equipment, following is considered

as a minimum (but not limited to),

i) Approved drawings before fabrication commencement

i) Material identification, Approved weld and quality plans,
Weld procedures etc.

i) Site PWHT procedure as applicable

iv) All NDT after PHWT

v) Statutory requirements / Local regulations

vi) TPI approvals

vii) Leak Testing, Site Hydro testing etc.

viii) Inside Cleaning

ix) Surface preparation, Painting & Coating (inside / outside as
applicable)

x) All safety requirements, confined space personal protection
equipment's (PPE)

xi) Release note from TPI/Owner

14.

Anchor bolts are considered as per project specifications.

15.

Base ring template and column davit, as applicable, is
considered.
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6 Piping and Material Handling Equipment

Sr. No.

Description

Contractor’s Compliance

Yes

Deviation

Contractor has read the document “Scope of Work for
Contractor - Piping & Material Handling” and fully understood
the scope of work.

Contractor has to study battery limit drawings / documents
properly along with Scope of Work for Contractor to understand
clearly scope of work. There should not be any interpretation
during execution time and no deviation will be accepted later.

Contractor has accepted the requirements of technical
specifications, applicable codes and standards, General
Engineering Specifications and design basis.

Contractor has read the notes in the overall Plot plan and noted
the requirements.

Contractor has noted requirements for layout and aboveground
piping and the mode of extraction / preparation of various
piping documents and their contents as indicated in GES along
with the overall plot plan.

Contractor has noted the requirement for Dust / particulate
emission from stacks / outlet ducts leading to atmosphere of
Dedusting system)

Contractor has noted the requirements for fire protection
system as per GES

Contractor has noted requirements of 3-D model and review as
per GES

Contractor has read the document “B/L & Interface documents”
and fully understood the scope of work

10.

Contractor has Visited site and understood the scope and
guantum of work related to Tie in connections and routing of
lines from Tie in Points to Unit Battery Limits.

11.

Contractor has noted requirements of Material Handling
Equipment as per GES

12.

Contractor has noted the requirements of flexibility analysis as
per GES
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7 Electrical

Sr. No.

Contractor’s Compliance

Description

Yes

Deviation

Confirm categorical compliance to the document Contractor
Scope of Work - Electrical, Technical Specifications and Data
Sheets, as specified in the bid document and all other
equipment, materials and work not explicitly mentioned but
nevertheless required to fulfil the functional requirements shall
be deemed to be included in the scope of contractor with no
additional cost and time schedule implication to Owner.

Confirm categorical compliance to the document Battery
limits & interface —Electrical document, as specified in the
bid document and all other work not explicitly mentioned but
nevertheless required to fulfil the functional requirements for
the interfaces with the existing facilities shall be deemed to be
included in the scope of contractor with no additional cost and
time schedule implication to Owner.

Contractor is informed that the detailed offers from the
equipment manufacturer for all equipment is not required to be
furnished in the Contractor's proposal at this stage and these
will not be reviewed or taken cognizance of at this stage.
These details shall be treated for record purpose only and will
not be contractually binding.

This Technical Questionnaire with categorical confirmation
against each of the clauses, deviation, if any, against the
applicable specifications and codes shall be duly consolidated
at one place (Under Exceptions / Deviations List).

Please note that Supplier specific deviations will not be
considered. In case no deviations are furnished, it will be
presumed that all requirements are fully met.

Confirm that major and critical electrical equipment shall be
ordered on the Suppliers only after:

a. Review / approval of the Purchase requisition by Owner
/Consultant

b. Ensuring equipment meeting the acceptance criteria
wherever specified in the bid document.

Duly filled in equipment data sheets, characteristic curves for
the selected Supplier / Equipment model shall be subject to
Owner /Consultant approval / review to ensure compliance to
bid specification during detailed engineering stage. Confirm
compliance.

Confirm that obtaining statutory approval of CEA / Electrical
Inspectorate of state etc. as applicable for energisation of
electrical installation is included in the scope of Contractor. o1
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Sr. No.

Description

Contractor’s Compliance

Yes

Deviation

Confirm that all Inspection & Tests as required for each
equipment, as per the engineering specifications and codes
attached and referred to have been included by the Contractor
in his proposal.

01

Confirm that mandatory spares, commissioning spares has
been considered by the Contractor in his proposal. Bidder
to confirm that they have submitted list of start-up &
commissioning and mandatory spares in the unpriced
bid.

Spares required for one year of normal operational for all
equipment as recommended by the equipment
manufacturer shall be quoted separately with one year
validity. Bidder to confirm that they have submitted list of
one year operational spares in the unpriced bid.
Contractor shall list out the spares for equipment or items
not defined in the Annexures but included in the scope of
the package.

Confirm that Special Tools & Tackles, as required for each
equipment, have been included by the Contractor in his
proposal. Bidder to confirm that they have submitted list of
special tools & tackles in the unpriced bid. Contractor shall
ensure that in case of common tools required for several
equipment or functions, multiple sets are included so as to take
care of likely simultaneous requirement.

11.

Contractor shall develop detailed drawings like Single Line
Diagram, Substation layout, installation arrangement drawings
and updating of existing drawings, when a modification work is
carried in existing area. These drawings shall be submitted for
Owner /Consultant approval / review after award of contract.
Confirm compliance.

12.

Confirm that all consumables such as transformer oil,
lubricants etc. for initial charge and for commissioning and site
performance guarantee run have been included in the
Contractor's proposal

13.

Confirm that all drawings / documents requirements as per
scope of work and as per specifications and codes attached
and referred to has been included in the Contractor's proposal.

14.

Confirm that the copies of valid type test certificates applicable
for the offered equipment are available. If valid certificates are
not available, confirm that type tests would be conducted on
equipment's before delivery without cost and time schedule
implication to Owner.
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8 Instrumentation

. Contractor’s Compliance
Sr. No. | Description —
Yes Deviation
1 Compliance to General Engineering Specification for
' Instrumentation & Control (Doc. no. 6695-INS-G00-EC-0001)
2. Compliance to Scope of Work for Contractor - Instrumentation
3 Compliance to Battery Limit & Interfaces to Contractor -
' Instrumentation
4. Compliance to Inspection Test Plans-Instrumentation
5 Compliance to Quality Assurance plan for Instrumentation Erection
6 Compliance to other Instrumentation deliverables of the Tender (if
' any).
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9 Civil

Sr. No.

Contractor’'s Compliance

Description

Yes Deviation

Contractor to confirm that the document “Scope of Work for
Contractor - Civil, Structural & Architectural” has been read and
understood fully; and that the Bid proposal is in total compliance to
the same.

Contractor has read the document "Job Instruction" and fully
understood the tender requirement.

Contractor to confirm that the requirements of technical
specifications, applicable latest standards, Project Engineering
Specifications will be followed.

Contractor to confirm that the Project area has been physically
surveyed and well acquainted with and that the Contractor has
collected relevant site information so as to submit competitive bid.

Documents shall be submitted for review/approval of Owner
/Consultant as mentioned in “The List of Documents for review”.

Contractor confirms to follow the latest edition of standards as
mentioned in the General Engineering Specifications.

Only Internationally accepted commercial software viz. STAAD,
STAADPRO V8i or equivalent (as mentioned in IT requirement)
shall be permitted for analysis and design.

General philosophy of analysis and design (Concept Note) for all
the structures and equipment foundations shall be submitted
during execution phase, before proceeding with the actual design
calculations and construction drawings.

Structural design and drawings for any structure / building /
equipment foundation shall be submitted only after the reference
Architectural drawings / equipment data sheets and G.A.
drawings/ Supplier drawings have been reviewed / approved by
Owner /Consultant.

10.

Contractor to confirm that the scope of work considered is
complete in all respects as specified in the tender document and
that all equipment, materials and work not explicitly mentioned but
nevertheless required to fulfil the functional requirements have
been included in the scope of Contractor with no additional cost
and time implication to Owner.

11.

When modification work is required to be carried out in existing
area, existing drawings will need to be updated in addition to the
new drawings that will be developed.

12.

Contractor shall confirm that for carrying out necessary works in
the existing plant, necessary barricading/shoring and other
appropriate protective measures with respect to adjacent
structures has been considered; so that there are no disturbances,
transfer of vibration, or any damage to the existing structures /
foundations of the existing structures.




		2018-07-27T10:35:01+0530
	Santosh Sawant


		2018-08-20T10:04:16+0530
	Rahul Pawar


		2018-08-22T08:35:31+0530
	Sulesh Pradhan




