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1 Aim / Purpose 
 

This document describes the summary of key technical requirement for the Project as defined in the 

Tender documents, which is to be complied by Contractor for various disciplines. 

The Contractor shall indicate his reply in the space provided in the Technical Questionnaire. In case 

space provided is not adequate, the reply may be furnished separately under suitably numbered 

annexure / attachments duly referred against the comment / query. Contractor has to answer all the 

points mentioned in this questionnaire and submit along with the technical proposal. Each page of this 

technical questionnaire must be duly filled, signed and stamp. 

Deviation if any, shall be spelled out clearly with valid reasoning / clarification in the format enclosed 

along with proposal form (deviation form) included under Volume 1 of this tender. 

If no deviation is listed it is deemed that all the requirement of this tender is accepted by Contractor.     

Contractor to note that confirmation to this questionnaire does not absolve / relieve the Contractor from 

his responsibility to comply with the requirements not specifically mentioned in above list but mentioned 

elsewhere in the bid documents. 
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2 General  

Sr. Description 
Contractor’s Compliance 

Yes Deviation 

1.  Contractor confirms the receipt of all specification listed in 
enquiry document.     

2.  
Contractor has read the documents for all disciplines 
"Contractor's Scope of Work" and fully understood the scope 
of work pertaining to all disciplines. 

  

3.  
Contractor agrees to confirm to the QA requirements for 
Engineering, Inspection & Construction as spelt out in the 
tender documents 

  

4.  Equipment along with all auxiliaries shall be procured from 
Owner/Consultant approved Supplier / Vendors only.     

5.  
Contractor has read the “Project Execution Plan requirement 
and Construction Management Requirements” and agrees to 
follow the same. 

    

6.  

Contractor has read the "List of drawings/documents for 
Owner/Consultant review/ approval/ information" and noted 
the equipment / items for which engineering drawings / 
documents require approval / review of Owner/Consultant. 

  

7.  Contractor has noted the Project Schedule duration and 
agrees to follow the same.     

8.  Contractor has noted all the requirements of Software and 
agrees to confirm to the same.     

9.  Contractor has read the Spares Philosophy and agrees to 
confirm to the same.     

10.  
Contractor has considered all Statutory Approvals (IBR / 
CCOE / SMPV / OISD/TAC/NFPA/LPA/Factories Act etc. as 
applicable)  in his proposal and list to be submitted. 

    

11.  Contractor has visited the site to familiarize with the site 
conditions and existing facilities     

12.  Contractor agrees to confirm to the HSE requirements spelt 
out in the tender documents     

13.  Contractor has enclosed estimated power / water 
consumption for construction purpose.     

14.  Contractor has enclosed area requirement for site office, 
warehouse, fabrication etc.     

15.  Contractor has read the document "Job Instructions" and fully 
understood the tender requirement.     

16.  Contractor has read the document "Scope of Work for 
Contractor - General" and fully understood the scope.     

1 
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Sr. Description 
Contractor’s Compliance 

Yes Deviation 

17.  

Contractors must confirm to compliance to tender documents 
and confirm that all other requirements are strictly as per 
tender documents & No deviation is taken.  
 
It may be noted that deviations to specifications are not likely 
to be accepted. However, as an exceptional case, for any 
specific deviation/s a clear reference to the document from 
which the deviation is sought must be given through specific 
proposal forms.  

  

18.  

All deviations to the ITB shall be pointed out by contractor 
under deviation clause only. Any deviation not clearly pointed 
out under deviation clause will not be considered during 
execution stage.   

19.  
Confirm that special tools and tackles, if required, for any of 
the equipment, have been included in Contractor's scope of 
supply.   

20.  

Contractor shall develop detailed drawings and updating of 
existing drawings, when a modification work is carried out in 
existing area. These drawings shall be submitted for 
Owner/Consultant approval after award of contract. Confirm 
compliance.   

21.  
Contractor has read the document “Project Inspection and 
Test Plan for Shop Inspection” and considered all the 
requirements mentioned in that. 

    

22.  Contractor has considered required documentation 
requirements laid out elsewhere in the tender documents.   

23.  
Contractor has considered requirements for storage and 
preservation of equipment, instrument, and electrical items 
during transit and at site as per Tender. 

  

24.  

Confirm that major and critical equipment shall be ordered on 
the Suppliers only after review / approval of the Purchase 
requisition by Owner/Consultant. 
 

  

25.  
Contractor has submitted all the documents / drawings / filled 
in data sheets specified in Document matrix under 
DOCUMENTS REQUIRED WITH BID. 

  

26.  Contractor has submitted the List of documents required for 
statutory approval   
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3 Process 

Sr. Description 
Contractor’s Compliance 

Yes Deviation 

1.  

Contractor has read the document “Contractor’s Scope of 
Work” and fully understood the scope pertaining to the 
Process Engineering. Contractor to confirm that scope is  as 
per requirement of Tender. 

  

2.  

Contractor agrees to draft the P&ID using the software as 
specified in the tender. All revisions of P&I D’s at various 
stages of the project, as specified in "Contractor's Scope of 
Work" have been considered. 

    

3.  Contractor has considered all safety studies spelt out in the 
Tender documents in his proposal and agrees to implement 
all recommendations resulting from them without any cost or 
time implication to Owner/Consultant. 

    

4.  Contractor has understood the scope related to Execution of  
Tie-ins in the existing refinery.    

5.  
Contractor has considered HAZOP and SIL study in the 
scope and any implications of these will be taken aboard 
without any cost or time implication to Owner/Consultant. 

  

 
  

1 
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4 Rotating Equipment 
 

Sr. Description 
Contractor’s Compliance 

Yes Deviation 

1.  
Contractor has read the document "Contractor's Scope of 
Work"(for Rotating equipment) and fully understood the scope 
of work pertaining to the various equipment 

  

2.  
All the requirements of technical specifications, applicable 
codes and standards, Project Engineering Specifications and 
applicable codes and standards shall be met. 

    

3.  

Contractor to note that referenced engineering specifications in 
respective Rotating equipment specifications have not been 
mentioned separately in Tender Index  
The same referenced specification is covered as part 
respective technical specifications Index.  
 
Contractor to note and confirm that all such referenced 
specifications shall also be complied with. 

    

4.  

Confirm that all Inspection, Test at shop and site, Certification 
and other QA requirements mentioned and referenced in 
Technical specifications and General Notes for Requisition 
attached in Tender documents have been included by the 
Contractor in his scope. Contractor to also note that referenced 
QA documents and procedures in Equipment data sheet shall 
also be complied with, by the Contractor. 

  

5.  

The Contractor shall be responsible for providing all material, 
equipment and services, specified or otherwise which are 
required to meet the intent of this entire tender document, 
ensuring trouble-free erection & commissioning, high degree of 
reliability and ease of operation and maintenance. 

    

6.  

The equipment and system/sub-systems shall conform to all 
aspects of high standards of engineering, design and 
workmanship and shall be capable of performing in continuous 
commercial operation, in a manner acceptable to the Owner 
and shall also be in line with the current practice for reliable and 
efficient functioning of the plant. 
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5 Static Equipment 
 

Sr. Description 
Contractor’s Compliance 

Yes Deviation 

1.  

Contractor has read the document “Contractor’s Scope of 
Work” and “Contractor’s Scope of Supply” and fully understood 
the scope pertaining to the Static equipment. Contractor to 
confirm that scope of work and supply is exactly as per 
requirement of Tender. 

  

2.  

Thickness of components indicated in the Equipment 
Datasheets (if specified)  in the Tender is minimum acceptable 
& shall be increased if required by design codes / applicable 
project Specification without any cost or time implication to 
OWNER/CONSULTANT. Contractor shall perform stress 
analysis as per applicable Design Codes complying with all 
requirements of Design code and applicable Project 
Specifications for each component and equipment. 

  

3.  

The Contractor shall be responsible for providing all material, 
equipment and services, specified or otherwise which are 
required to  meet the intent of this entire tender document, 
ensuring high degree of  reliability and ease of operation and 
maintenance. 
Material of construction shall be as per individual specifications 
(data sheets, if specified as applicable) enclosed in Tender as 
applicable 

  

4.  Contractor has considered FEA analysis for cases not covered 
by design code for components as specified in Tender.   

5.  

Contractor has considered supply of all special tools, 
accessories, shipping saddle, lifting beams, etc. required during 
transportation, execution, site hydro test and normal 
operation/maintenance of the equipment. 

  

6.  Surface preparation and painting as per ‘Technical 
Specification painting ’ is considered   

7.  Name plate as per Engineering Standard attached with Project 
Specification is considered.   

8.  Insulation as per project specification (if applicable).     

9.  Heat treatments wherever necessary as per project 
specification / Code requirement has been considered   

10.  

All the requirements of Technical Specification, applicable 
codes and standards, Project Specifications and design basis 
shall be met. 
Latest revision, issue and addenda of all Codes and Standards 
shall apply, unless stated otherwise in Technical Specification. 

    

11.  
Contractor has considered requirement of Production Test 
Coupons as per Codes and Project Specifications.     

12.  Contractor has considered Simulated Heat Treatment and 
Mechanical testing of materials for pressure parts.     
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13.  

For the site fabricated equipment, following is considered 
as a minimum (but not limited to), 
i) Approved drawings before fabrication commencement 
ii) Material identification, Approved weld and quality plans, 
Weld procedures etc. 
iii) Site PWHT procedure as applicable 
iv) All NDT after PHWT 
v) Statutory requirements / Local regulations 
vi) TPI approvals 
vii) Leak Testing, Site Hydro testing etc. 
viii) Inside Cleaning 
ix) Surface preparation, Painting & Coating (inside / outside as 
applicable) 
x) All safety requirements, confined space personal protection 
equipment's (PPE) 
xi) Release note from TPI/Owner  

  

14.  Anchor bolts are considered as per project specifications.   

15.  Base ring template and column davit, as applicable, is 
considered.   
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6 Piping and Material Handling Equipment 
 

Sr. No. Description 
Contractor’s Compliance 

Yes Deviation 

1.  
Contractor has read the document “Scope of Work for 
Contractor  - Piping & Material Handling” and fully understood 
the scope of work.     

2.  

Contractor has to study battery limit drawings / documents 
properly along with Scope of Work for Contractor to understand 
clearly scope of work. There should not be any interpretation 
during execution time and no deviation will be accepted later. 

    

3.  
Contractor has accepted the requirements of technical 
specifications, applicable codes and standards, General 
Engineering Specifications and design basis.     

4.  Contractor has read the notes in the overall Plot plan and noted 
the requirements.     

5.  

Contractor has noted requirements for layout and aboveground 
piping and the mode of extraction / preparation of various 
piping documents and their contents as indicated in GES along 
with the overall plot plan. 

    

6.  
Contractor has submitted the overall and unit plot plans and 
submitted filled in data sheets specified in Document Matrix 
document, under DOCUMENTS REQUIRED WITH BID.   

7.  Contractor has noted the requirements for fire protection 
system as per GES   

8.  Contractor has noted requirements of 3-D model and review as 
per GES   

9.  Contractor has read the document “B/L & Interface documents” 
and fully understood the scope of work (Reference doc no.  
6695-PIP-552-CA-0004)   

10.  
Contractor  has Visited site and understood the scope and 
quantum of work related to Tie in connections and routing of 
lines from Tie in Points to Unit Battery Limits.   

11.  Contractor has noted requirements of Material Handling 
Equipment as per GES   

12.  Contractor has noted the requirements of flexibility analysis as 
per GES   

 
  

1 
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7 Electrical 
 

Sr. No. Description 
Contractor’s Compliance 

Yes Deviation 

1.  
 
 
 

Confirm categorical compliance to the document Contractor 
Scope of Work - Electrical, Technical Specifications and Data 
Sheets, as specified in the bid document and all other 
equipment, materials and work not explicitly mentioned but 
nevertheless required to fulfil the functional requirements shall 
be deemed to be included in the scope of contractor with no 
additional cost and time schedule implication to Owner.     

2.  

Confirm categorical compliance to the document Battery limits 
& interface –Electrical document, as specified in the bid 
document and all other work not explicitly mentioned but 
nevertheless required to fulfil the functional requirements for 
the interfaces with the existing facilities shall be deemed to be 
included in the scope of contractor with no additional cost and 
time schedule implication to Owner.     

3.  

Contractor is informed that the detailed offers from the 
equipment manufacturer for all equipment is not required to be 
furnished in the Contractor's proposal at this stage and these 
will not be reviewed or taken cognizance of at this stage. 
These details shall be treated for record purpose only and will 
not be contractually binding.     

4.  

This Technical Questionnaire with categorical confirmation 
against each of the clauses, deviation, if any, against the 
applicable specifications and codes shall be duly consolidated 
at one place (Under Exceptions / Deviations List). 
 
Please note that Supplier specific deviations will not be 
considered. In case no deviations are furnished, it will be 
presumed that all requirements are fully met.     

5.  

Confirm that major and critical electrical equipment shall be 
ordered on the Suppliers only after: 
 
a. Review / approval of the Purchase requisition by Owner 
/Consultant 
b. Ensuring equipment meeting the acceptance criteria 
wherever specified in the bid document. 

  

6.  

Duly filled in equipment data sheets, characteristic curves for 
the selected Supplier / Equipment model shall be subject to 
Owner /Consultant approval / review to ensure compliance to 
bid specification during detailed engineering stage. Confirm 
compliance. 

  

7.  
Confirm that obtaining statutory approval of Electrical 
Inspectorate of state etc. as applicable for energisation of 
electrical installation is included in the scope of Contractor.     

1 
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Sr. No. Description 
Contractor’s Compliance 

Yes Deviation 

8.  

Confirm that all Inspection & Tests as required for each 
equipment, as per the engineering specifications and codes 
attached and referred to have been included by the Contractor 
in his proposal.     

9.  

Confirm that mandatory spares, commissioning spares and 
spares required for one year of normal operational for all 
equipment as recommended by the equipment manufacturer 
has been considered by the Contractor in the his proposal. 
Contractor shall list out the spares for equipment or items not 
defined in the Annexures but included in the scope of the 
package.     

10.  

Confirm that Special Tools & Tackles, as required for each 
equipment, have been included by the Contractor in his 
proposal.Contractor shall ensure that in case of common tools 
required for several equipment or functions, multiple sets are 
included so as to take care of likely simultaneous requirement.     

11.  

Contractor shall develop detailed drawings like Single Line 
Diagram, Substation layout, installation arrangement drawings 
and updating of existing drawings, when a modification work is 
carried in existing area. These drawings shall be submitted for 
Owner /Consultant approval / review after award of contract. 
Confirm compliance.     

12.  

Confirm that all consumables such as transformer oil, 
lubricants etc. for initial charge and for commissioning and site 
performance guarantee run have been included in the 
Contractor's proposal     

13.  
Confirm that all drawings / documents requirements as per 
scope of work and as per specifications and codes attached 
and referred to has been included in the Contractor's proposal.      

14.  

Confirm that the copies of valid type test certificates applicable 
for the offered equipment are available. If valid certificates are 
not available, confirm that type tests would be conducted on 
equipment's before delivery without cost and time schedule 
implication to Owner.     

 
  

1 
 

1 
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8 Instrumentation 
 

Sr. No. Description 
Contractor’s Compliance 

Yes Deviation 

1.  Compliance to General Engineering Specification for 
Instrumentation & Control (Doc. no. 6695-INS-G00-EC-0001)     

2.  Compliance to Scope of Work for  Contractor - Instrumentation 
(Doc. no.6695-INS-552-CA-0002 )     

3.  Compliance to Battery Limit & Interfaces to  Contractor - 
Instrumentation (Doc. no.6695-INS-552-CA-0001)     

4.  Compliance to Inspection Test Plans-Instrumentation               
(Doc. No. 6695-INS-G00-QA-0001)     

5.  Compliance to Quality Assurance plan for Instrumentation Erection  
(Doc. no.6695-INS-G00-QA-0002 )     

6.  Compliance to other Instrumentation deliverables of the Tender       
(if any).     

 
  

1 
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9 Civil 
 

Sr. No. Description 
Contractor’s Compliance 

Yes Deviation 

1.  
Contractor to confirm that the document “Scope of Work for 
Contractor  - Civil, Structural & Architectural” has been read and 
understood fully; and that the Bid proposal is in total compliance to 
the same.     

2.  Contractor has read the document "Job Instruction" and fully 
understood the tender requirement.     

3.  
Contractor to confirm that the requirements of technical 
specifications, applicable latest standards, Project Engineering 
Specifications will be followed.     

4.  
Contractor to confirm that the Project area has been physically 
surveyed and well acquainted with and that the Contractor has 
collected relevant site information so as to submit competitive bid.     

5.  Documents shall be submitted for review/approval of Owner 
/Consultant as mentioned in “The List of Documents for review”.     

6.  Contractor confirms to follow the latest edition of standards as 
mentioned in the General Engineering Specifications.     

7.  
Only Internationally accepted commercial software viz. STAAD, 
STAADPRO V8i or equivalent (as mentioned in IT requirement) 
shall be permitted for analysis and design.       

8.  
General philosophy of analysis and design (Concept Note) for all 
the structures and equipment foundations shall be submitted 
during execution phase, before proceeding with the actual design 
calculations and construction drawings.      

9.  

Structural design and drawings for any structure / building / 
equipment foundation shall be submitted only after the reference 
Architectural drawings / equipment data sheets and G.A. 
drawings/ Supplier drawings have been reviewed / approved by 
Owner /Consultant.     

10.  

Contractor to confirm that the scope of work considered is 
complete in all respects as specified in the tender document and 
that all equipment, materials and work not explicitly mentioned but 
nevertheless required to fulfil the functional requirements have 
been included in the scope of Contractor with no additional cost 
and time implication to Owner.     

11.  
When modification work is required to be carried out in existing 
area, existing drawings will need to be updated in addition to the 
new drawings that will be developed. 

    

12.  

Contractor shall confirm that for carrying out necessary works in 
the existing plant, necessary barricading/shoring and other 
appropriate protective measures with respect to adjacent 
structures has been considered; so that there are no disturbances, 
transfer of vibration, or any damage to the existing structures / 
foundations of the existing structures. 
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